FOIA Question: 18
CONTRACT # 47PM0519F0029

Project Title: General Boiler Repairs

Items Listed:

- Award Letter

- COR Delegation Letter

- Notice to Proceed Letter

- Scope of Work

- Pegasys Payment Details

- Contract Modification Award
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This task onder Is for the
contracter {o repair the botlers

at CENTRAL HEATING &
REFRIGERATION PLANT, 325 13TH
ST, SW, WASHINGTON
DC-20024, Pursuant lo Contract
47PM0518D0013, the contractor
will provide all labor,

maledal, equipment and
supervision to accompfish the
wark described in the attached
Scope of Work dated Oct, 18
2018, and the contractors
proposal dated March 05, 2019,
which are hereby incarporated
and made a part of this task
order, Performance and payment
bonds are required far this
project, and are due within {en
(10) catendar days of task order
award. A Notice lo Proceed (NTP)
will be issued after proper

bonds and insurance are
recelved. The NTP is expected 10
be issued no later than Tuesday
April 15, 2018, provided that

the required documentation has
been submitied, The contractor
shall begin performance within

01 calendar day afler Government
acceptance of the submittal
documents and the Administrative

GENERAL SERVICES ADMINISTRATION

GSA 300-A (REV. 5/2010)
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Coniracling Officers issuance of
the NTP. The contractor shall
complete performance within 365
calendar days afler issuance of

the NTP. Estimated Start Date

Aprit 18, 2019 Estimated

Expiration Date: April 15,

2020 Wage Determinalion: General
Decision DC190002 02/08/2015 Is
hereby incorporated into and

made a par of this

order. Liquidated damages for

this project will be $241 00 for

each calendar day of delay

beyond the task order expiration
date. The contractor shall

submil a signed and daled GSA
Form 1142 (Release of Claims
form) along with the final

invgice when all the

deliverables are met and have
been accepted and approved by
GSA. Contracting Officer: Isaac
Karlo

202-568-3849 Isaac.karto@gsa gov
ontracting Specialist. Jamal

Magee - (202) 710-5257.
Jamal.magee@gsa gov Project
Manager: Anishra)
Thankarajchelvam

202-997-3852 Anishraj Ihankarajche
vam@gsa gav
EN-47PM0519F0029.2019.192X.11
P1180001.PG54 PG413.X01. RDCO4110

GENERAL SERVICES ADMINISTRATION

GSA 300-A (REV. 5/2010)
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PoP: 04/18/2019 - 04/15/2020
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GSA

March 21, 2019

GSA,PBS, National Capital Reglon

FROM: isaac Karto
Contracting Officer
Office of Acquisition, R&A Center 1

TO: Gurdarshan Bhatti

SUBJECT:  Notice of Appointment of Contracting Officer's Representative for contract
number 47PM0519F0029 for the HOTD Boiler repairs DC00012Z

1. |, Isaac Karto, Contracting Officer hereby designate Gurdarshan Bhatti,
Contracting Officer's Representative as my authorized representative to
administer contract number 47PM0519F0029 awarded to Signature
Renavations; in accordance with FAR 42, GSAM 542,202 and 543.202. You are
delegated the contract administration duties as described herein for this contract.
You are responsible for all duties listed and have no authority to re-delegate any
assigned responsibilities. This delegation applies only to this contract and shall
terminate on completion of the contract or by action of the contracting officer.

2. You are authorized by this defegation to take action with respect to the following
terms and conditions of the contract:

a. Verify that the contractor performs the technical requirements of the contract
in accordance with the contract terms, conditions, and specifications.

b. Maintain liaison and direct communications with the contractor. Written
communication with the contractor and other documents pertaining to the
contract shall be signed as COR with a copy furnished to the CO for the
official contract file. Any interpretation of technical requirements shall be
issued in writing to the contractor.

¢. Monitor the contractor's performance and notify the contractor, in writing, of
deficiencies observed during surveillance, and direct appropriate action to
effect correction. Verify that corrective action has been taken. Record and
report in writing to the CO, incidents of faulty or nonconforming work, delays,
or problems which may have a significant impact on the completion of this
contract and which are beyond your authority to solve.

d. The Contracting Officer's Representative (COR) is responsible for the
credentials and access management duties and responsibilities (i.e. per the
GSA Homeland Security Presidential Directive 12 (HSPD-12) and GSA Order
CIO P 2181.1 entitled, “GSA HSPD-12 Personal |dentity Verification and
Credentialing”) that arise under this contract. In particular, the COR shall;

a. Identify contractors who require a background investigation, escort,
and/or GSA Access Card;
U.S. Generzl Services Administration
301 7" Street, SW
Washington, DC 20407
WWW.gsa.gov



b. Assist contractors in completing the background investigation and/or
process to obtain a GSA Access Card (e.g. helping contractor
navigate enroliment and eQIP);

c. Ensure coordination with the Office of Mission Assurance (OMA) for
the processing and/or issuance of the contractor's background
investigation and/or GSA Access Card, as required,

. Ensure contractors complete applicable training (e.g. GSA Information
Technology (IT) Security Awareness & Privacy Training) upon contract award
or new hire and annually thereafter; 5. Ensure GSA contractor escort policies
are implemented according to CIO P 2181.1 - GSA HSPD-12 Personal
identity Verification and Credentialing Handbook; 6. Ensure notification to the
OMA when there are any changes to the building location and/or contractor's
information (e.g. point of contact, key personnel arrivals and/or departures,
etc.), as required; and

Ensure the following duties are promptly completed when a contractor’s
employee is no longer on a contract {i.e. for any reason or when the contract
ends): a. Notify OMA of the departure; b. Request removal of IT access; ¢.
Retrieve (i.e. from either the contractor employee and/or their company) all
issued GSA Access Cards unless the contractor employee is working on a
separate contract that requires the GSA Access Card, and d. Forward
retrieved GSA Access Cards to the OMA for destruction.

. Ensure that any Government furnished property is available when required,
per the contract. You are responsible in accordance with PBS 3490.2,
Document Security for Sensitive But Unclassified Building Information, for
ensuring that the contractor complies with the contract requirements for the
handling of documents that are Sensitive But Unclassified.

. Monitor schedules and progress to ensure compliance with the requirements.

Enforce compliance with the wage determinations included in the contract.
The following applies to construction contracts. Ensure wage determinations
are posted prominently at all times and that certified payrolls are collected
weekly in accordance with FAR 52.222-8. Periodically interview workers for
proper Davis-Bacon wage classifications and correct wages and report to the
Contracting Officer any disproportionate number of laborers, helpers, and
apprentices to journeymen. Improper classifications or payment of wages
shall be reported to the Department of Labor.

Prepare payment packages and approve all progress or partial payments.
You are not authorized to approve the final payment under the contract. The
following applies to construction contracts. Payments shall be based on a
schedule of values for work in place and completed. You are responsible for
ensuring that all payment are proper in accordance with the regulations.

Monitor the contactor's quality control, compliance with environmental
laws/other environmental requirements and all safety requirements.

All changes in excess of your authority or outside the intent/scope of work to
be performed are to be submitted to the CO for approval and must include all
necessary concurrences, justifications, financial and technical backup
documentation. Any change order is subject to the availability of funds.

~



When a change order is not forward priced, the supplemental agreement
(contract modification) reflecting equitable adjustment in contract terms must
be approved by the CO.

. Prior to any Show Cause, Final Decision, or Termination action being

rendered on this contract, you shall provide the CO with all pertinent
correspondence, specifications, drawings, records, etc., relative to the
dispute, along with your recommendation. No Final Decision shall be
considered requested of the CO until the Contractor (not a Subcontractor)
has presented his position in writing to the CO and has requested a
Contracting Officer's Final Decision in accordance with FAR 33. Upon the
request of the Contracting Officer or the Contractor, you shall make all
arrangements for a meeting to discuss the dispute and be prepared to
present your position at that time.

Contractor performance records must be prepared and maintained
throughout the duration at major milestones. The contract performance will
documented in the Contractor Performance Assessment Reporting System
(CPARS). The website for CPARS is http://www.cpars.qov. The Contracting
Office will initiate your access to the system for this contract. Upon request
by the Contracting Officer you must input performance data into the system
for the Contracting Officer's approval. At a minimum this will be annually or
at completion of the contract.

If the contract is a small business set-aside, including 8(a) contract, you are
responsible for ensuring the contractor complies with FAR 52.219-14,
Limitations on Subcontracting and submits with each payment request a
certification that he is in compliance with this requirement.

If the contractor is a large business, you are responsible for reviewing of the
respective Electronic Subcontract Reporting System (eSRS) in accordance
with FAR clauses 52.219-9 and 52.219-16 and monitoring his compliance
with the plan.

3. You are further required to maintain adequate records and documentation to
sufficiently describe the performance of your duties as COR during the life of this
contract and distribute such records to the CO and official contract file as applicable.
At a minimum, the COR file shall contain the following:

a.

b.
c.

A copy of the appointment letter from the CQO and proof of COR/COTR
training.

A copy of the contract, delivery orders and all modifications thereto.
All correspondence initiated by you concerning performance of the contract.

d. Memoranda for the record of minutes of all meetings or discussions with the

contractor, or others.
Records pertaining to the contractor’s performance and quality control.

Records pertaining to all government furnished property. The recard should
contain the date and the condition of the pro perty provided, the date and
condition of the property when returned.

Certification of receipt and inspection of services delivered in support of
payment requests. All payment request documentation including payrolls,



subcontractor invoices and other requirements of the contract payment
clauses.

4. Your attention is also directed to the Anti-Deficiency Act. You are respansible for
monitoring the obligation of funds and assuring that no commitment of funds beyond
the amount authorized under this contract is made without prior pre-validation and
approval.

5. Limitations to your authority.

a. The primary government representative responsible for the management and
administration of this contract is the CO.

b. Your authority is limited to the specifics of this delegation. You are NOT
empowered in any way obligate the payment of money by the government
without properly executed change to the contract. This includes taking any
action, either directly or indirectly that could result in a change in cost,
quantity, quality, place of performance, delivery schedule, or any other terms
and conditions of the contract.

c. You are not authorized to render a final decision under the “Disputes” clause,
approve final payment, or authorize any waiver of, or deviation from, the
contract clauses, terms and conditions or direct performance of work other
than that required by the contract.

d. You are cautioned to ensure that the contract does not become a personal
service contract through your actions or the actions of other government
personnel who may assist you in the performance of your duties.

e. You may be held personally liable for an unauthorized act.

6. All personnel engaged in contract and related activities shall conduct business
dealing with industry in a manner above reproach in every aspect and shall protect
the U.S. Government's interest, as well as maintain its reputation for fair and equal
dealings with all contractors.,

7. Should you have direct or indirect financial interest that would place you in a position
where there is a conflict between your private interest and the public interest of the
United States, you shall advise your supervisor of the conflict so that appropriale
actions can be taken, You shall avoid the appearance of such conflict to maintain
public confidence in the U.S. Government's conduct of business with the private
sector.

8. This designation shall remain in effect throughout the life of this contract unless
revoked by the CO. Such termination shall be in writing. If your designation is
revoked for any reason before completion of this contract, you shall brief your
successor on the current status of the contract. If you are reassigned or separated
from service, you shall request termination and relief from your duties in advance of
reassignment or separation to permit timely selection and designation of a
SuUCCessor.

9. You are required to acknowledge receipt of this appointment in the appropriate
spaces provided below. The original document should be returned for retention in
the contract file. Your signature also serves as cerification that you have read and
understand the contents of this document.



Appointment of
Contracting Officer's Representative/Contracting Officer's Technical
Representative
Contract number 47PM0519F0029
HOTD DC00012Z

Isaac Karto, R&A Center 1 Date

Receipt of this appointment for the abovementioned contract is hereby acknowledged.

COR signature _ 3-21-2019
Gurdarshan Bhatti, PBS NCR Organization Date

W






GSA

Date:

Contractor:

Contract Number:

Project Title:
Location:
Contract Type:

PDN:

DESCRIPTION:

GSA National Capital Region
April 22, 2019
Signature Renovations
1779 Olive Street
Capitol Heights, Maryland 20743
47PMO519F0029,
HOTD, Boiler repairs
325 13TH ST, SW, WASHINGTON DC-20024
Firm Fixed-Price

EN-47PM0519F0029

AS DESCRIBED ON THE ATTACHED PAGES, THIS DOCUMENT HEREBY REPRESENTS YOUR
NOTICE TO PROCEED IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE
ABOVE REFERENCED CONTRACT.

THIS DOCUMENT ESTABLISHES THE PERIOD OF PERFORMANCE FOR THE ABOVE
REFERENCED CONTRACT. THE CONTRACT FOR REPLACING THE CHILLERS AND COOLING
TOWERS, LAUREL, MD PROVIDES THAT ALL WORK SHALL BE COMPLETED IN THREE
HUNDRED SIXTY-FIVE (365) CALENDAR DAYS.

PROJECT START DATE IS: 04/23/2019

PROJECT END DATE IS: 04/22/2020

\h'“\\'.h‘“.b‘()\‘

General Services Administration

National Capital Regron

301 7* Strect, SW, Washingion, DC 20407



GSA

GSA National Capital Region

Date: April 22,2019
Contractor: Signature Renovations
1779 Olive Street
Capitol Heights, Maryland 20743
Contract Number: 47PMO519F0029,
Project Title: HOTD, Boiler repairs
Location: 325 13TH ST, SW, WASHINGTON DC-20024
Contract Type: Firm Fixed-Price
PDN: EN-47PM0519F0029

Your Performance and Payment Bonds submitted by you in connection with the above
referenced contract, EN-47PM0519F0029, is accepted on behalf of the United States
Government and notice is hereby given to proceed with your contract.

You are hereby advised to review the submittals section of the contract documents to make
sure that you have received the necessary approvals required before commencing any
physical work at the site.

The contract documents provide that all work shall be completed THREE HUNDRED
SIXTY-FIVE (365) CALENDAR DAYS after receipt of the Notice to Proceed. The contract
time will start on 04/23/2019

Please be advised that in accordance with the Labor Standards, Payrolls and Basic Records
of the above referenced contract, you are required as the general contractor to submit
monthly (or biweekly) payrolls. You are also responsible for the submission of payrolls by
all subcontractors. The payroll records may be submitted on the attached Optional Form
WH-347. Failure to submit the required records will cause the suspension of any payments.
Furthermore, failure to submit the required records may be grounds for debarment action.
Payroll records are to be sent ta Mr. Gurdarshan Bhatti Contract Administrator, for this
contract, with a copy to Jamal Magee Contract Specialist.

OTHER FORMS
In addition to the above, the following forms are also provided:

GSA Form 2419, Certification of Progress Payments under Fixed-Price Construction
Contracts.
GSA Form 1142, Release of Claims

GSA Form 2419. In accordance with the clause of your contract entitled “FAR 52.232-5,
Payments Under Fixed-Price Construction Contracts,” you are required to submit an
executed copy of GSA Form 2419, when requesting a PROGRESS or FINAL PAYMENT
along with a properly executed voucher. Payments will not be made unless the GSA
Form 2419 is received.

WIWW, £5 25OV

Geneeal Services Administration

National Capital Region

301 7* Strect, SW. Washington, DC 20407
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GSA Form 1142, Also in accordance with FAR 52.232-5, you are required to submit a
RELEASE OF ALL CLAIMS against the Government when requesting a FINAL PAYMENT.
Final payment will not be made unless the Release of Claims is received.

POSTERS AND DAVIS-BACON WAGE DETERMINATION
The following attachments must be posted at the project site:

(1) Davis Bacon General Wage Decision No. DC190002 02_08_2019.

(2) U.S.Department of Labor Poster WH1321, Notice to All Employees Working on
Federal or Federally Financed Construction Projects.

(3) U.S. Department of Labor Poster, Equal Opportunity is the Law.

(4) U.S. Department of Labor Poster 0SHA 3165, Job Safety and Health

(5) GSA Inspector General Poster, FraudNet Hotline

{6) Employee Rights Under the National Labor Relations Act

CONTRACTING OFFICER’S REPRESENTATIVE:

1. Mr. Anishraj Thankarajchelvam is the Project Manager will be the day to day point
person for the contractor at the site. Mr. Thankarajchelvam’s Telephone number is
(202)997-3852.

2. Mr. Gurdarshan Bhatti is herehy designated as the Contracting Officer's
Representative for the administration of the above contract. Mr. Bhatti will be
responsible for inspections and higher level approvals of the site. Mr. Bhatti's telephone
Number is (202)708-8311.

Mr. Bhatti is not empowered to agree to or sign any contract modifications, nor take any
action that may obligate the payment of any money by the Government. He may not issue
any Final Decisions under the Disputes Clause nor terminate the Contract under the
Termination for Convenience or Termination for Default Clauses.

This appointment shall remain in effect for the life of the contract unless:

a) The appointment is terminated in writing by the undersigned Contracting Officer or
his successor;

b) The designated individual is reassigned; or

c) The designated individual's employment with the Government is terminated.

3. In this capacity, Mr. Bhatti is responsible to the Contracting Officer for all technical
matters that arise under the contract and for performance of the following functions:

a) Arrange and conduct a Pre-construction Conference with the incumbent contractor
and all relevant personnel. A copy of the minutes of that meeting shall be forwarded
to the Contracting Officer. This conference will be used to determine a schedule for
payments in accordance with the PROMPT PAYMENT (SECTION 00800-
SUPPLEMENTARY CONDITIONS).

b} Review and approve general contractor's schedule of estimates which wili be used
as a basis for monthly progress payments. The breakdown agreed upon shall be

WWW.G58. 00V
General Services Admimstration

Nationsl Capital Region

301 7® Sirect, SW, Washington, DC 20407
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summarized on GSA Form 184-A, Construction Progress Report. [f the contractor
does not submit a realistic schedule of values, the Project Engineer/COR shall
independently prepare a schedule of values using his best judgment for use on
progress payments.

c) Monitor the contractor's submission of required submittals and shop drawings to
assure that the submissions are timely and complete.

d) Review the contractor's efforts to ensure that the contractor conforms with the
technical requirements of the contract.

e) Promptly reject, orally and in writing, all construction work that does not comply
with the contract requirements. Such rejection must be confirmed in writing.

f) Advise the Contracting Officer in writing, of deficiencies observed during
surveillance of the contractor's performance and any action taken to direct
appropriate efforts to effect correction. This includes recording and reporting
incidents of faulty work by the contractor.

g) Advise the Contracting Officer if the contractor fails to remove, correct, or replace
rejected construction work promptly.

h) Monitor construction progress to insure the Government's right to timely
performance is not compromised by failing to give appropriate notices required
under the Default Clause.

1. Initiate action to correct plans and specifications due to unforeseen or
changed conditions.

[I. The Contracting Officer will be immediately notified of any situation that
arises which could result in the Government becoming liable for Government
caused delay claims.

i) Interpret drawings and specifications and issue interpretations to the general
contractor, orally and in writing.

i) Review the contractor's progress payment requests and make recommendations to
the Contracting Officer. Prepare, sign and forward a voucher for monthly progress
payments, using the CONSTRUCTION CONTRACT PAYMENT VOUCHER and the
CHECKLIST FOR PROGRESS AND FINAL PAYMENTS UNDER FIXED-PRICE
CONSTRUCTION CONTRACTS. A completed GSA Form 184, Construction Progress
Report and a GSA Form 220, Inspection Report on Work Under Contract shall
accompany each recommendation for payment. Inform the Contracting Officer, in
writing, of any exceptions taken to a progress payment request.

k) Ensure that the contractor complies with OSHA and GSA safety standards and
criteria. In the event that an imminent danger is identified during perfoermance of
the contract, the Project Manager is authorized and required to direct the contractor
to take immediate corrective action, or if not corrected, to stop the part or parts of
the contract work affected by the imminent danger. An imminent danger is any
condition that exists which could result in a serious accident or fatality before
normal OSHA compliance procedures could alleviate the problem.

WWwW. gsa pov
General Services Admunistration

National Capital Region

301 7" Street, SW, Washington, DC 20407
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1) Check to see that general contractor has prominently posted on the job site the
schedule of wage rates and any additional amendments to it.

GSA National Cupital Region

m) Periodically interview workers for proper job classifications and correct wages,
utilizing GSA Form 3017, Labor Standards Interviews,

4, The Project Engineer/CQR is required to conduct interviews with the contractor's
employees to verify that the employees do in fact receive the wages required by the Davis-
Bacon Act.

5. The Contract Administrator on this project is Mr. Jamal Magee. He can be contacted at
GSA, National Capital Region Building, 301 7t Street, SW, Room 6049, Washington, DC
20407; Telephone No. (202) 710 - 5357. He will be responsible for daily administration for
this contract.

6. The Contracting Officer for this project is Ms. Michele Appello. She can be contacted at
GSA, National Capital Region Building, 301 7t Street, SW, Room 6049, Washington, DC
20407; Telephone No. (202) 260-0621.

Ms. Appello is empowered to agree to or sign any contract modifications, take any action
that may obligate the payment of any money by the Government up to TWO FIFTY
THOUSAND DOLLARS on behalf of the Government. She may issue any Final Decisions
under the Disputes Clause and terminate the contract under the Termination for
Convenience or Termination for Default Clauses.

04/22/2019
Date
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. PROJECT IDENTIFICATION

1) PROJECT TITLE: GENERAL BOILER REPAIRS-FY19
2) LOCATION: (BUILDING): DC000IZZ / CENTRAL HEATING & REFRIGERATION
PLANT(CHRP) /HOTD, 325 13™ ST, SW, WASHINGTON DC-20024

II. CONTRACT SPECIFICATION
A. CONTRACT TYPE:

This contract shall be a firm-fixed price contract with specific performance period criteria. The contractor
shall provide all supervision, labor, parts and materials as specified in this contract at the Central Heating
Plant. Most of the work will be accomplished during this summer and before the start of next heating
season to get the boilers and boiler plant equipment ready for producing steam to satisfy HOTD's
customer buildings heating requircment.

B. PERIOD OF PERFORMANCE:

The construction phase of this contract shall be completed within three hundred and sixty five days
(365) from the Notice To Proceed (NTP) date.

[11. a) PROJECT CLARIFICATION

The General Services Administration Central Heating & Refrigeration Plant (GSA, CHRP) provides
stcam and chilled water to over 68 government facilitics in the Washington DC arca. The General
Service Administration Heating Operation and Transmission District (HOTD) has five (5) high pressure
Boilers and one (1) Heat Recovery Steam Generator (HRSG) that produces 250 psi of saturated stcam
over 400 F. Because the production of steam is GSA HOTD's main purpose and source of revenue, it is
imperative to minimize, if not eliminate, down time caused by any failure during the operating season.
These boilers are old and experience frequent tube failures. These failures could jeopardize HOTD's
mission of providing steam for environmental control in each of the buildings. Therefore, GSA HOTD
needs a contract vehicle that requires a contractor to provide repair services that cover all possible failure
points in these boilers and their auxiliary cquipment. This SOW consists of several repair jobs to cover
wide varieties of existing and anticipated failures.

Because of the continuous (24 hours) operation of the plant, it becomes difficult to isolate the equipment
to work on; therefore the contractor may require to respond to the GSA CHRP facility within four (4)
hours from initial contact. Respond is defined as the contractor’s arrival to GSA CHRP, and staged to
begin the GSA specified INSPECTION/REPAIR process specified below within one (1} hour of arrival.

IV. SCOPE OF WORK

The contractor is required to provide all supervision, labor, materials and equipment to provide the
specified repair services. Since this contract specifies highly skiiled mechanics/welders, therefore



qualifications for persennel performing this work is attached. All work performed under this contract to
the boilers, boiler components must meet the applicable ASME codes, NFPA Codes, DC Building codes,
GSA’'s codes and NEC codes. Contractor shall have knowledge of the tube sizes, pattern of the tube
installation, sections/bundles of the tubes, material of the tubes, size and material of other boiler parts
with source of supplicrs of the parts for cach boiler. Contract shall cstablish a spread shect and enter all
repairs performed under this contract. This spread sheet record shall help establish pattern of repair for
initiating proactive repair approach by the GSA.

v. List and brief description of the repair:
INSPECTION/DIAGNOSIS/RECOMMENDATION MOBILIZATIONS

The contractor is required to report to Central Heating & Refrigeration Plant, within the required
timeframe and identify the problem (i.¢., tube lcak). After the problem is identified, the contractor will
provide GSA CHRP representative a diagnosis of the problem and the associated solution.

A. REPAIR MOBILIZATIONS - The contractor is requircd to provide all materials, labor, equipment
to accomplish the following repair services;

t. NORTH / SOUTH & EAST / WEST SIDE BUCKSTAY REPAIRS - The contractor will provide
all materials, labor, equipment and services to repair/replace the boiler tubes localed on the north side
buck stay. The contractor will provide a proposal to cither;

i). Provide material, labor, and equipment to Pad Weld the tube rupture where necessary, based on the
recommendation.

ii. Provide material, labor, and cquipment to replace the section of boiler tubc with the required
Dutchman.

2. GENERATING TUBES REPAIRS - The contractor will provide ail materials, labor, equipment,
and services to repair/replace the generating boiler tubes. The contractor is only required provide repairs
services to the generating tubes located on the outer bank (two (2) rows in) and on a straight run of tubes.
If the boiler tube rupture is located more than two (2) rows in from the edge, the contractor is requircd to
plug the tube.

i). Boiler Tube Plugs — The contractor is required to provide all labor, materials, equipment, and
supervision necessary to plug any boiler tube that cannot be repaired in a timely fashion or is deemed
“irrcparable™.

3. DUTCHMAN INSTALLATIONS - The contractor is required to provide all materials, labor,
equipment, and services to install a DUTCHMAN for all boiler tube specifications. All boiler tubes are to
be Electric Resistance Welded.



4, ECONOMIZER REPAIRS - The contractor shall furnish all of the necessary equipment, labor,
supplies, and supervision to perform the following work at the Central Healing and Refrigeration Plant:

1. Repair Tube Leaks — The contractor will provide all required equipment and labor to locate and
replace any of the failed economizer tubes and U-bends in accordance with ASME and National Board
Inspection Codes. The existing economizer tubes in Economizer 1, 2, and 3 are scamless steel tubes per
ASTM SA 192, 2” outer diameter, 0.15” wall thickness

a. The contractor will supply at most fificen (15) U-Bends to the contractor for use in this contract.

ii. The contractor is required to provide all material, equipment and labor to replace approximately 40" ft
of straight tube.

iii. All work shall be performed by an organization in possession of a valid Certificate of Authorization
for use of the “R” symbol stamp, issued by the National Board (NB Il R-404.1). Afier the work under
this contract is completed, the contractor shall provide the Government with a copy of the inspection
report.

B. GENERAL BOILER REPAIRS - The contractor is required to provide all labor, materials,
equipment, and supervision necessary to provide the following repair services;

I. Boiler Tube Plugs — The contractor is required to provide all labor, materials, equipment, and
supervision necessary to plug any boiler tube that cannot be repaired in a timely fashion or is deemed
“irreparable”.

2. Refractory - The contractor must remove and replace any damaged refractory material that is left
inside the boiler. The contractor is required to replace any refractory that has been removed during the
repair. The contractor shall install high temperature refractory material (Hydrocon 3000-N or Government
approved equal).

3. Boiler Inner Casing — The contractor is required to remove all necessary panels of inner casing and
replace the panels after the tube repairs are complete. Any existing pancls that were removed during the
tube repair must be discarded. The replacement panels of inner casing shall be #10 GA Carbon Steel Erie
City Pressurized Type (or most current equivalent) and shall be flanged and scal welded 100% airtight.

4. Boiler Insulation — The contractor is required to remove al! insulation and replace it aficr tube repairs,
refractory replacement, and inner casing replacement are complete. Any replacement insulation required
shall be 3” Thermo fiber insulation {or Government approved equal).

5. Boiler Quter Casing — The contractor is required to reinstall outer casing after tube repairs are
complete. Any replacement outer casing shall be steel box rib lagging to match existing.

C. Incidental Material Supply - The contractor is required to provide all necessary material for
the execution of this project for the entire life of the contract.



VI. GENERAL CONTRACT SPECIFICATIONS

1) A. The contractor shall be ready to perform work as specified under this contract within 15 working
days from the receipt of the Notice to Proceced and complete the work within the schedule as
specified.

B. The contractor shall ensure their employecs have proper identification in accordance with the
regulations stipulated for thc Central Heating & Refrigeration Plant (CHRP). The CHRP is a Sccurity
Level V area; the contractor shall comply with all security regulations, and shall sign in and out daily at
the Central Heating and Refrigeration Plant, located at 325 13th St, S.W., Washington, D.C. 20024
(phone number: 202-690-9720). The contractor shall submit to the contracting ofiicer or designated
representative a list of people who will be working for him/her in the plant at lcast seven (7) days in
advance of their entry into the facility. This list must include each person's name, address and position or
rclation to the contractor's busincss.

C. 1t shall be the responsibility of the contractor, prior to bidding this job, to inspect the worksite,
determine the quantity of work involved, check dimensions, compare the specification with the work to
be done, inform themselves as to all existing site conditions and to seek clarification to any unclear items
on the specification. Failure to do so will not relieve the contractor from work that may be required to
carry out the terms of this contract in accordance with the true intent and meaning of the specification.
This work will be performed without additional costs to the government.

D. The contractor must inform their employees of the working conditions and the possible safety
implications. The contractor shatl ensure that their employees follow all GSA and OSHA regulations for
the work environment, and the contractor shall ensurc sound cngineering methods performing work in
these areas. Comply with GSA safety requircments of section 01546, safety and health. If asbestos
abatcment is required, work shall be performed in accordance with the most-recent version of GSA
Specification Section 02085 —~ Asbestos Abatement Procedures,

Contractor must comply with the confined space entry permit and Lockout/Tagout(LOTQ) procedures,
and must coordinate with the CHRP personncl and other contractors

E. The contractor shall clean up the work site at the end of the work shift and remove all work- related
debris upon completion of this project. The contractor is required to broom sweep the jobsite arca daily, if
needed wet mopping shall be done.

All waste generated as a result of contractor excavation and construction and/or installation of contractor
supplicd materials or equipment is the property of the contractor except items defined as “salvage” by the
Government. The contractor is responsible for the removal of their waste and shall not use government
owned or controlled cquipment to contain, store, or otherwise handle their trash or debris. The contractor
shall provide sufficient containers (dumpster) to remove all wasle created by their operations and remove
same from the job sitc as soon as practicable. The contractor is responsible for assuring that all waste



from Govemment work is disposed of only through a facility that has been certified by the appropriate
State or local agency for waste management, or by the Environmental Protection Agency.

F. Products: All products and services purchased must meet strict sustainability requirements including,
but not limited to, non-toxic, low VOC, recycled content, energy efficient, and water conserving. Where
products that are labelled FEMP-approved, DesignLights Consortium® (DLC)-approved, Energy Star,
EPA Safer Choice, or WaterSense exist and are applicable for this project, they must be used.

Proof of Compliance: The Contractor must, at all times during the performance of this contract, maintain
a cut sheet or other documentation of compliance with product purchasing activities as stated within this
specification. The Contractor shall provide copies of such documentation to the Contracting Officer or
their designee as required or upon request.

G. (1). 1t is not anticipated that Asbestos-Containing Materials (ACM) or Lead-Based Paint (LBP) will
be encountered during work activities. However, work arca should be inspected prior to starting work
and if material suspect to be ACMs or LBPs are present, bulk asbestos and/or lead paint chip sampling
shall be collected and tested. If workers encounter suspect materials during work, all work activities in
that area shall cease immediately and bulk asbestos and/or lead paint chip sampling shall be conducted. If
the materials sampled arc determined necessary for removal, under Section 3.02 of Specifications Section
01546, then the contractor shall adhere to the specification and the requirements of specification Scction
02085 for asbestos removal and 02090 for removal and disposal of lead-based paint. All thermal systems
insulation (i.e., boiler insulation, duct insulation, pipe insulation), surfacing materials (i.., plaster and
sprayed-on fireproofing) and miscellaneous materials (i.e., asphalt flooring, ceiling tiles, adhesives and
mastics, drywall, roofing, gaskets and cement board), installed before 1980, must be considered asbestos
containing unless proven otherwise in accordance with 29 CFR 1926.1101.

(2).  Contractor is responsible for properly managing and disposing of all wastes created by this work.
Handling, storage and disposal of wastes will be executed in a manner compliant with federal, state and
local jurisdictions requirements and laws.

(3). Whenever possible the contractor will utilize low-VOC materials on project within Federal buildings.

H. The contractor shall be responsible for correcting any abnormal conditions that are a result of the
contractor or subcontractor {contracted by the contractor) actions. The HOTD can clect to have the
contractor correct the problem or back charge the contractor for all expenses incurred to correct the
problem. This shall include the cleanup of materials left behind by the contractors.

1. Contractor shall attend all meetings requested by GSA. The contractor shall be responsible to document
the minutes of meeting (MoM) in detail and shared with GSA, get it reviewed by GSA before it is
circulated to all parties attended.

J. Green Purchasing Requirements;

GENERAL: “All products and services purchased by GSA must meet strict sustainability requircments
including, but not limited to, non-toxic, low VOC, recycled content, energy efficient, and water
conserving. Where products that are labelled FEMP, Energy Star, EPA Safer Choice or WaterSense exist
and are applicable for this project, they must be used.”



Proof of Compliance:

The Contractor must, at all times during the performance of this contract, maintain a cut sheet or other
documentation of compliance with product purchasing activities as stated within this specification to
include Section J, Exhibits 6,7, and 9. The Contractor shall provide copies of such documentation to the
CO or their designee as required or upon request.”

SMALL PROJECTS: “The use of Key Sustainable Product (KSP) standards is mandatory for all
conlracts and task orders. The Contractor shall specify the brand name and product that shall be used to
meet each applicable KSP standard below. The Contractor shall provide the required data submittals 1o
the Contracting Officer (CO) or their designee prior to the start of construction. The CO’s designee shall
verify that the products submitted are compliant with these KSPs. The Contractor shall use standards

listed in the Green Procurement Compilation htips://sfiool.gov/greenprocurement for other products not
listed below.

. Nylon Carpet

Standard: NSF 140 Gold certification; AND > 10% post-consumer recovered content.

. Interior Latex Paint

Standard: < 50 grams per liter (g/L) VOCs post-tint {i.e. SCAQMD Rule 1113 standard).
. Gypsum Board

Standard: Greenguard Gold certification OR 0 g/L VOCs.

. Acoustical Ceiling Tiles

Standard: Mects the California Section 01350 standard for low-VOC matcerials; AND total recycled
content > 20%; AND recyclable in a closed loop process; AND USDA Certified BioPreferred; AND
Environmental Product Declaration (EPD) available.

. Concrete (ready-rmx and site-mix)

Standard: > 25% fly ash OR > 15% ground granulated blast-furnace (GGBF) slag.”

K. Construction & Demolition Waste Management Requirements and Debris Recycling
Requirement:

“General: Unless state or local regulations require a higher percentage, it is required to achieve end-of-
Project rates for diversion of [50] percent by weight of total non-hazardous solid waste generated by the
Work, unless additional rates arc indicated. Practice efficient waste management in the use of materials
in the course of the Work. Use ail reasonable means to divert construction and demolition waste from



landfills and incinerators. While GSA’s minimum waste diversion requirement is [50] percent, the agency
has a higher goal of {70] percent waste diversion for this project if required by specific regional targels.”

Contractors shall be required to document that wastes were recycled. All Other Products Being Used in
Your Projects:

Be advised that GSA is required by Executive Order 13514 to ensure that 95% of all purchases mect
green requirements. For specific information on products being used in your project, there are two
TESOUICEs you can usc:

. GSA Region 3 list of green specifications for frequently used products:
http://gsa.gov/portal/content/ 140703

. The Sustainable Facilities Tool: www.sftool.gov Go to the “Procure” section, key in product type
and find sustainable specifications.

Contractor shall provide C&D Wastc Mgmt Plan and C&D Waste Monthty Report.
L. GOVERNMENT FURNISHED PROPERTY
- No Government furnished property will be included as part of this project.

M. On site working hours for the contractor will be Monday through Friday between the hours of 6:30
a.m. and 3:30 p.m. unless otherwise noted, No on site work shall be performed on Saturdays, Sundays,
and Federal holidays unless otherwise stated or shown. If the contractor wishes to work during periods
other than above, permission must be requested from the contracting officer at least 48 hours in advance
of his desire to work during these periods. No additional money shall be charged for over time, weekend
& holidays work.

N. PROTECTION OF PERSONNEL AND GOVERNMENT PROPERTY
a). Arcas requiring protection shall include the following:
1. Actual Construction Site - Arca or arcas within the work limits.

2. Storage Areas - Arca or arcas used for the storage of materials, devices, appliances and
equipment to be used in the work.

3. Office and Shed Areas - Area or areas for placing or setting of temporary field office, tool
sheds or storage sheds.

4. Transportation Areas - Streets, roads, driveways, parking areas, etc., paved and unpaved, and
grass areas used for transportation purposes.

5. Areas surrounding the construction site.



b). The contractor shall conduct his work so that all property to remain and all personnel, shall be
protected at all times from damage of any naturc and from injury resulting from this work until
completion of the contract.

¢). The contractor shall fumnish and spread drop cloths in the work areas as necessary to protect surfaces.

d). In the event of damages of any nature caused by this work due to improper protection, precaution or
safety measures, such damages shall be repaired or such property shall be replaced by the contractor at no
cost to the Government. In the event the contractor doces not satisfactorily repair or replace such damage
caused by the work of this contract, the Government will make the necessary corrections and the
contractor shall reimburse the Government for inconveniences, labor, and materials, involved.

e). The contractor shall fumnish, placc and maintain all required barricades as specified and as directed by
the Safety Office and the Contracting Officer. Access drives and doors shall remain clear at all times.

f). Provide temporary, insulated enclosures of openings in exterior surfaces of interior spaces to provide
acceptable working conditions and protection of materials and property, to allow for temporary space
conditioning, and to prevent entry of unauthorized persons. Maintain all existing exits unless shown
othcrwisc.

g). Ercct and maintain dustproof partitions as required to prevent the spread of dust and dirt to parts of the
building near work arcas. On completion, remove partitions and repair damaged surfaces to match
adjacent surfaces.

h). Contractor shall be responsible for proper application of weather sensitive materials and shall not
apply any such materials when weather conditions fall below the minimum recommended by the material
manufacturer.

i). Contractor shall maintain 50 degrees F minimum temperatures throughout unoccupied interior portions
of buildings under construction. Contractor shall maintain 65 degrees F minimum temperatures
throughout occupicd portions of buildings undergoing construction or alteration. This requirement shall
apply also in the event that available heating supplicd by the building heating system is rendercd
inadequate during the course of construction to maintain the above temperature. All costs incurred by the
Government resulting from the Contractors failure to maintain the above temperatures shall be
reimbursed by the Contractor to the Government.

j). It shall be the responsibility of the Contractor with assistance from HOTD personnel to locate all
existing utility lines in the ficld before starting excavation of any kind. Contractor shall notify thc COR a
minimum of 2 wecks prior to the expected start of work to schedule and complete an on-site work
clcarance.

k). In order to prevent damage, all digging around utilitics shall be done by hand. The distance to stay
clear from the utilities with power excavating cquipment shall be as follows:

Minimum Clearance



a. Type of Utility From Outside Face Storm and Sanitary 15" size 1'-6" and larger Storm and
Sanitary less than 2-0" 15" size Gas, electric, Water, Steam and 2-0" Air, all sizes Fuels,
Cammunications, Cable TV, 5-0" all sizes.

b. These clearances shall not be measured from the centerline of the utility but from each outside
face or limit of the utility in both the horizontal and vertical directions. It shall be the Contractor's
responsibility to determine the clearances and layout or stake the distance around the utilities to be
excavated by hand.

1). Damages of any nature caused by this work shall be repaired or damaged property replaced at no
expense to the Government. If the Contractor does not satisfactorily repair or replace the damaged
property, the Government reserves the right to make the necessary corrections. The Contractor shall
reimburse the Government for consequential damages and for all materials and labor used for the
corrections.

m). The contractor shall protect and preserve the existing vegetation (grass, flowers, shrubs, trees, etc.)
and shall be liable for any damage to same.

n). Where temporary removal of plants is required to perform the work, cach plant shalt be removed,
adequately balled, stored, watered, and replanted. The contractor shall be responsible for the replacement
of plants which die within six months of replanting, at the contractors expense.

O. FIRE PROTECTION, WELDING AND CUTTING REQUIREMENTS
a). First Aid Fire Protection

I. Portable fire extinguishers shall be provided where needed and inspected and maintained in
accordance with NFPA 10, Portable Fire Extinguishers.

2. Fire cxtinguishers shall be suitably placed, distinctly marked, readily accessible, and
maintained in a fully charged and operable condition.

3. Fire barrels and buckets shall be painted red and marked "For Fire Only". Barrels shall be kept
filled at all times. Anti-frecze protection shall be provided when necessary. Each barrel shall be provided
with at least two fire buckets,

4. Approved fire blankets shall be provided and kept in conspicuous and accessible locations as
warranted by the operations involved.

5. A fire extinguisher rated not less than 2-A:10-B:C, shall be provided for each 3,000 squarc feet
of the protected building arca, or major fraction thereof. Travel distance from any point of the protected
area to the nearest fire extinguisher shall not exceed 75 feet.

6. One or more fire extinguishers, rated not less than 2-A:10-B:C, shall be provided on each floor.
In multistory buildings, at least one fire extinguisher shall be focated adjacent to each stairway.



7. A fire extinguisher, rated not less 10B shall be provided within 50 feet of wherever more than 5
galions of flammable or combustible liquids or 5 pounds of flammable gas arc being used on the
worksite. This requirement docs not apply to the integral fuel tanks of motor vehicles.

8. At least onc portable fire extinguisher having a rating of not less than 20-B units shall be
located outside of but not more than 10 feet from the door opening into any room used for storage of more
than 60 gallons of flammable or combustible liquids.

9. At least one portable fire extinguisher having a rating of not less than 20-B units shall be
located not less than 25 feet, nor more than 50 feet from any flammabie liquid storage arca located
outside.

10. At lcast one portable fire extinguisher not less than 20-B:C units shall be provided on all tank
trucks or other vehicles used for transporting and/or dispensing flammable or combustible liquids.

i1. Each service or fueling area shall be provided with at least one fire extinguisher having a
rating of not less than 20-B:C located so that an extinguisher will be within 50 fect of cach pump,
dispenser, underground fill pipe opening, and lubrication or service area.

12. Fire extinguisher equipment shall be provided in storage areas according to the hazard
present.

13. Fire extinguisher or equivalent protection shall be provided at the head and tail pulleys of
underground belt conveyors and at 300 foot intervals along the belt.

14. Firc extinguishers listed or approved by a nationally recognized testing laboratory shall be
used.

15. No fire shall be fought where there is imminent danger of contact with explosives. All persons
shall be removed 1o a safe area and the fire area guarded against intruders.

16. A firc extinguisher rated not less than 2-A:10-B:C shall be provided where melting pots,
torches, or open flames are in use.

I7. A 1/2-inch diameter garden hose line, not to exceed 100 feet in length and equipped with a
nozzle, may be substituted for a 2-A rated firc extinguisher, provided it is capable of discharging a
minimum of 5 gallons per minute with minimum hose stream range of 30 fect horizontally. The garden
hose lines shall be mounted on conventional racks or reels. The number and location of hosc racks or
reels shall be such that at least one hose stream can be supplicd to all points in the area.

18. Each bulldozer, scraper, dragline, crane, motor grader, front-end loader, mechanical shovel,
backhoe, and other similar equipment shall be equipped with at least one dry chemical or carbon-dioxide
fire extinguisher, having a minimum UL rating of 5-B:C.

a. Fire Patrols

1. When watchmen or guards are provided, they shall make frequent rounds through buildings
and storage areas when work is suspended.



2. In any instance where combustible materials have been exposed to fire hazards, such as
welding operations, hot metals, or open flame, a watcher shall be assigned to remain at the location for at
least one hour after the exposure has ended.

b. Water Supply and Distribution

1. Where a water distribution system is required for the protection of buildings or other structurcs,
water mains and hydrants shall be installed prior to or concurrently with the construction of the facilities.

2. Vehicles, equipment, materials, and supplies shall not be placed so that access to fire hydrants
and other fire fighting equipment is obstructed.

3. If the facility being constructed includes the installation of automatic sprinkler protection, the
installation shall closely follow the construction and be placed in service as soon as laws permit following
completion of each story.

4. For demolition or alicrations, cxisting automatic sprinkler installations shall be rctained in
service as long as reasonable. The operation of sprinkler control valves shail be permitted only when
approved by the Contracting Officer. Modification of sprinkler systems to permit alterations or additional
demolition should be expedited so that the automatic protection may be returned to service as quickly as
possible. Sprinkler control valves shall be checked daily at close of work to ascertain that the protection is
in service.

5. In all structures in which standpipes are required, or where standpipes exist in structures being
altered, they shall be brought up as soon as construction permits, and shall be maintained as construction
progresses so that they are always ready for fire protection use. The standpipes shall be provided with
conspicuously marked fire department connections on the outside of the structure at the street level. There
shall be at least one standard hose outlet at cach floor.

¢. Fire Alarm Devices

I. An alarm system shall be established by the contractor whereby workers on the site and the
local fire department will be alerted in the event of an emergency.

2. The alarm code and reporting instructions shall be conspicuously posted at phones and at
worker entrances.

d. Welding and Cutting General

I. All welding and cutting equipment and operations shall be in accordance with standards and
recommended practices of the American Welding Society, Safety in Welding and Cutting, ANSI 749.1,
OSHA 1910.253 Oxygen-fuel gas welding and cutting and NFPA 51B Standard for Firc Protection
During Welding, Cutting, and Other Hot Work.

2. Transformer-type electric welding apparatus shall be installed, maintained and operated in
accordance with the National Electrical Code.



3. Gas, welding and cutting equipment shall be listed by Underwriters' Laboratories, Inc.
Chicago, Illinois or by Factory Mutual Laboratorics, Boston, Mass.

4, All welding equipment shall be inspected daily. Defective equipment shall be removed from
scrvice, replaced, or repaired and re-inspected before again being placed in service.

5. Each welding or cutting unit shall be equipped with a compatible firc extinguisher.

6. Two 2-A:10-B:C fire extinguishers shall be provided in the immediate vicinity of the welding
or torch opcration whenever combustible material is exposed.

7. Objects to be welded, cut or heated shall be moved to a safe location or, if they cannot be
moved, all movable firc hazards in the vicinity shall be taken to a safe place or the combustible material
and construction shall be protected from the heat, sparks, and slag of welding.

8. Workers and the public shall be shielded from welding rays, flashes, sparks, molten metal, and
slag.

9. Cable, hoses, and other equipment shall be kept clear of passageways, ladders, and stairways.

10. All hollow spaces, cavitics, or containers shall be vented to permit the cscape of air or gascs
before preheating, cutting, or welding. Department of Transportation, Office of Pipeline Safety, 49 CFR
Part 192, Minimum Federal Standards for Gas Pipelines, shall apply when welding, cutting, and heating
on steel pipclines containing natural gas. Pipelines containing gases or flammable liquids or conduits
containing clectrical conductors shall not be used as a ground return.

11. When welding or cutting must be done an GSA Form 1755 Permit For Welding, Cutting Or
Brazing shall be obtained. Contact the Project Engincer/ COR at Icast 24 hours in advance to request a
permit. Weekend Permits can only be authorized by the Contracting Officer Representative (COR) who
shall notify the Fire Prevention Office that work is authorized; Notification must be accomplished before
Friday moring for permits to be issued for weeckend work. The location shali be checked for latent fires
after the work is completed.

12. Cylinders shall be kept beyond the range of sparks, hot slag, or flame and properly secured in
a valve upright position. Backflash devices shall be installed on all tanks at the regulator location.

13. Positive mechanical and/or personal protective measures shall be taken when welding,
cutting, or heating metals of toxic significance in enclosed spaces.

14. Oxygen shall not be used for ventilation, comfort cooling, blowing dust from clothing, or for
cleaning the work area,

15. Before welding, cutting, or healing is commenced on any surface covered by a preservation
coating whose flammability is not known, a test shall be made to determine its flammability. Preservation
coatings shall be considered 10 be highly flammable when scrapings burn with extreme rapidity.



16. Precautions shall be taken to prevent ignition of highly flammable hardened preservation
coatings. When coatings are determined to be highly flammable, they shall be stripped from the area to be
heated to prevent ignition.

17. In enclosed spaces, all surfaces covered with toxic preservatives shall be stripped of all toxic
coatings for a distance of at least 4 inches from the area of heat application or the employees shall be
protected by air line respirators.

18. In the open air, workers shall be protected against toxic preservation coatings by a respirator
that meets the requirements of NIOSH.

19. Preservative coatings shall be removed a sufficient distance from the area to be heated to
cnsure that the temperature of the unstripped metal will not be appreciably raised.

20. When the welding, cutting, or heating operation is such that normal fire prevention
precautions are not sufficient, additional personnel shall be assigned to guard against fire and instructed in
anticipated fire hazards and how fire fighting equipment is to be used.

21. Hose which has been subject to flashback, or which shows severe wear or damage, shall be
tested to twice the normal pressure to which it is subject but in no case less than 300 psi. Defective hose,
or hose in doubtful condition, shall not be used.

22. No welding, cutting, or heating shall be done where the application of flammable paints, or
the presence of other flammable compounds, or heavy dust concentrations creates a hazard.

23. Noncombustible barriers shall be installed below welding or burning operations in or over a
shaft.

24. When welding, cutting, or heating is performed on walls, floors and ceilings, the same
precautions shall be taken on the opposite side as are taken on the side on which the welding is being
performed.

25. All structural welding accomplished by the contracter on critical items such as scaffolding,
shoring, forms, ladders, piling, Gas and Fuel Lines, cte., shall be performed by certified welders using
qualified welding procedures. The contractor shall provide copies of the welders certificate to the
Contracting Officer and the Fire Prevention Inspector when Requested.

d. Gas Equipment

I. Torch valves shall be closed and gas supply shut off whenever work is suspended for 30
minutes or more.

2. The torch and hose shall be removed from confined spaces whenever work is suspended.

3. All oxyacetylene or other fuel gas-oxygen combinations used in cutting or welding equipment
shall have reverse-flow check valves between torch and regulator. Manifold systems shall have the
reverse-flow valves installed at the manifold connections.

4. Boxes used for the storage of gas hose shall be ventilated.



5. Acetylene regulators shall not be adjusted to permit a discharge pressurc greater than 15 psig.

6. Conncction of multiple sets of oxyacetylenc hoses to a single regulator on a single set of
oxyacetylene tanks may only be accomplished by installing a commercially available fitting approved by
Compressed Gas Association (CGA) Standards and UL listed. The fitting shall be installed on the output
side of the regulator and shall have a built-in shut-off valve and reverse-flow check valve on each branch.

e. Electric Equipment

1. Switching equipment for shutting down the welding machine shall be provided on or near the
welding machine.

2. The noncurrent carrying metal parts of clectrically powered welding machines shall be
grounded. Grounding circuits, other than by means of the structure, shall be checked to ensure that the
circuit between the ground and the equipment to be grounded has resistance low enough to permit
sufficient current to flow to cause the overcurrent device to interrupt the circuit,

3. Neither terminal of the welding generator shall be bonded to the frame of the welder.

4. Pipe lines containing gases or flammable liquids or conduits carrying electrical conductors
shall not be uscd for a ground retum circuit.

5. The equipment shall be shut down when the leads are unattended.

6. Cables with splices or repaired insulation within 10 feet of the holder shall not be used.

7. Welding leads shail not be placed near power supply cables or other high-tension wires.

8. Welding lcads shall not be permitted to contact metal parts supporting suspended scaffolds.
9. Circuits from welding machincs used for other than welding tools shall be grounded.

h. Incrt-Gas Metal-Arc Welding

1. Chlorinated soivents shall be kept at least 200 feet unless shiclded, from the exposed arc.
Surfaces prepared with chlorinated solvents shall be dry before welding is permitted on such surfaces.

2. Persons in the arca not protected from the arc by screening shall be protected by filter lenscs.
When two or more welders are exposed to each other's arc, filter lens goggles shall be worn under
welding helmets. Hand shiclds to protect the welders against flashes and radiant energy shall be used
when either the helmet is lifted or the shicld is removed.

3. Welders and other persons who are exposcd to radiation shall be protected so that the skin is
covered to prevent burns and other damage by ultraviolet rays. Welding helmets and shields shall be free
of leaks, openings, and highly reflective surfaces.

4. When inert-gas metal-arc welding is performed on stainless steel, persons will be protected
against dangerous concentrations of nitrogen dioxide by local exhaust ventilation or air line respirators.



P. It is required that the contractor be registered to do business with the federal government. This
requirecment could be met through the web site: http://www.sam.gov/

Q. The contractor shall check in with HOTD Engincering and Energy Branch personnel upon arrival at
the CHRP and before any work can begin. The contactor will also check out with HOTD Engineering
and Energy Branch once work is completed and before leaving the CHRP for the day.

R: SECURITY REQUIREMENTS

The Contractor is responsible for providing CO/COTR accurate information necessary to
complete the FPS HSPD-12 PSI Contractors Info Worksheet. Upon receipt of notification of an
invitation to enter the e-QIP system, CE will enter the e-QIP system and complete the computer
based security investigation form (Completion required within seven working days of
notification). Upon successful completion and acceptance the system will generate a (1) general
release form (2) medical release form and (3) an Investigation Request #. The CE will sign the
watver form, have two fingerprint cards completed (FD 258), make a copy of two different forms
of a photo ID (acceptable ID sec attachment 2) along with any additional requirements identified
and provide all forms and information to the CO/COTR. CE will make sure that the [nvestigation
Request # from the c-QIP registration form is annotated on all the above forms prior to providing
them to the CO/COTR. When GSA is notified of a Pre-Favorable or Final Favorable
determination has been, the CE will be scheduled by their CO/COTR to be processed for their
credentials/Badge.

A Contractor will complete the FPS HSPD-12 PSI CONTRACT INFO WORKSHEET
ELECTRONICALLY and the CE/COR/COTR/ will review it for accuracy and completeness.
COTR/Coordinator will send the completed worksheet to the GSA NCR BID room security processing
section for further review. The GSA sccurity processing section will validate completeness of the form prior
to transfer to DHS FPS Regional CSA Section. Incomplete forms will be returned to COTR/Coordinators
for correction.

B Upon receipt of the FPS HSPD-12 Form, the FPS staff will conduct the appropriate Bl, (i.e.: NAC, Law
Enforcement and CIS Checks as well as inquiry into the Office of Personnel Management (OPM) Personnel
Investigations Processing System (PIPS) for any previous completed background investigation(s). If the
OPM PIPS check reveals a previous favorable investigation, it will be ordered. If there is no previous and
current within scope BI, FPS staff will then enter the CE information required for the OPM Electronic
Questionnaires for Investigations Processing, (e-QIP) system access and provide an email notification to the
CE to access the internet e-QIP Portal and complete the indicated security forms.




C CE has 7 working days to enter e-QIP and enter and re-enter to complete the security forms after receipt
of E-Mail invitation. Any requirement for cxtensions should be brought to the DHS FPS CSA staff who sent
the e-QIP invitation.

D Upon CE completion of the forms and e-QIP acceptance of the security questioner form, the system will
generate a general release form, a medical release form and an e-QIP Investigation Request # attached. The
CE will sign the relcase form and [together with two (2) copics of completed fingerprint card, a copy of two
(2) picture ID’s (approved list of acceptable 1D’s, Attachment 2) and if categorized Moderate or High
Risk a signed Credit Check waiver form (GSA Form 3665) supply all forms to the GSABID room security
processing staff. (All forms will contain the e-QIP Investigation request number)

Ii. APPLICABLE PUBLICATIONS & REGULATIONS

The applicable provisions of the publications listed below are part of this contract. This contract shall
comply with all of the codes and requirements for the regulations listed and all other laws and ordinances
as may govern. Where conflicts may occur in the below codes and regulations, the most rigid shall apply.

A.

B
C.
D

oz

= o

Occupational Safety and Health Administration (OSHA) Standards
Code of Federal Regulations (CFR) Publications

Environmental Protection Agency (EPA) standards

American National Standard Institute (ANSI)

Applicable State and Local Government regulations are incorporated by reference. Local
regulations will apply to this contract where they are stricter.

Facilities Standards for the Public Building Service, PBS — P100.
American Society of Mechanical Engineers (ASME)

American Society of Heating and Air condition (ASHREA)
Washington, DC building codes

National Capital Planning Commission {NCPC) codes and requircments

Historica! building requirements (Central Heating and Refrigeration Plant is listed on the
Historic register

National Electric Code (NEC)
National Fire Protection Association (NFPA 85-2015)

CSA International (CSA)




O. FM Approvals (FM)

P. International Electro-Mechanical Commission {IEC)

Q. Institute of Electrical and Electronics Engineers (IEEE)
R. Intertck Testing Services (Intertek ETL SEMKO) (ITS)
S. National Electrical Manufacturers Association (NEMA)

T. National Electrical Safety Code (NESC)
U. Underwriters’ Laboratories, Inc. (UL}
V. Washington, DC rules and regulations governing boilers and pressure vessels

Nothing contained in this contract shall conflict with any codes, federal, state, or local laws, ordinances,
rules or regulations governing work.

SECTION 01546 - SAFETY AND HEALTH

PART 1 - GENERAL

1.01 APPLICABLE PUBLICATIONS: The publications listed below form a part
of this specification to the extent referenced. The publications are
referred to in the text by basic designation only.

A. Code of Federal Regulations (CFR):




5 b OSHA General Industry Safety and Health Standards (29
CFR 1910); OSHA Construction Industry Standards (29 CFR
1926), and OSHA Shipyard Employment Asbestos Standard
(29 CFR 1915.1001).

2. National Emission Standards for Hazardous Air Pollutants
(40 CFR, Part 61).

3. Environmental Protection Agency (EPA) Final Rule (40 CFR
Part 761}.

4. EPA Resource Conservation and Recovery Act (40 CFR Parts
260 thru 271).

B. Federal Standard 313 - Material Safety Data Sheets, Preparation
and Submission.

1.02 WORK COVERED BY THIS SECTION: This section is applicable to all
work performed as part of this contract.

1.03 DEFINITION OF HAZARDOUS MATERIALS: Refer to hazardous and toxic
materials/substances included in Subparts H and Z of 29 CFR 1910;
and to others as defined in Federal Standard 313.

A. Those most commonly encountered can include pesticides,
cleaning agents, paints, adhesives, strippers, solvents, asbestos,
polychlorinated biphenyls (PCB'S), explosives, and radioactive
material, but may include others.



B. The most likely products to contain asbestos are sprayed-on
fireproofing, insulation, boiler lagging, and pipe covering. Products
likely to contain PCB's are transformers (See Paragraph 3.01),
capacitors, voltage regulators, fluorescent light ballasts and oil
switches.

1.04 QUALITY ASSURANCE:

A. Safety Meeting: Representatives of the Contractor must meet with
the Contracting Officer and his/her representative(s) prior to the
start of work under this contract for the purpose of reviewing the
Contractor's safety and health programs and discussing
implementation of all safety and health provisions pertinent to the
work to be performed under the contract. The Contractor shall be
prepared to discuss, in detail, the measures he/she intends to take
in order to control any unsafe or unhealthy conditions associated
with the work to be performed under the contract. If directed by
the Contracting Officer, this meeting may be held in conjunction
with other meetings which are scheduled to take place prior to
start of work under this contract, such as the Pre-Construction
(Pre-Con} meeting. The level of detail for the safety meeting is
dependent upon the nature of the work and the potential inherent
hazards. The Contractor's principal on-site representative(s), the
general superintendent and his/her safety representative(s) shall
attend this meeting.

B. Compliance With Regulations: All work, including contact with
and handling of hazardous materials, the disturbance or
dismantling of structures containing hazardous materials and/or
the disposal of hazardous materials shall comply with the
applicable requirements of 29 CFR 1910/1926, and 40 CFR
761/260-271. Work involving the disturbance, dismantling of
asbestos or asbestos containing materials; the demolition of
structures containing asbestos; and/or the disposal and removal of
asbestos, shall also comply with the requirements of 40 CFR Part
61, Subparts A and M, and 40 CFR 1915.1001, as well as GSA




Specification 02085 (Asbestos Abatement Procedures). All work
shall comply with applicable state and municipal safety and health
requirements. Where there is a conflict between applicable
regulations, the most stringent shall apply.

Contractor Responsibility:

; All Contractors shall assume full responsibility and liability
for compliance with applicable regulations pertaining to the
health and safety of personnel during the execution of work,
and shall hold the Government harmless for any action on
his/her part or that of his/her employees or subcontractors,
which results in illness, injury or death.

2. Construction Contractors shall comply with the following
additional requirements in accordance with 29 CFR 1926.16
(Prime/Subs):

a. Compliance with the accepted accident prevention
plan written by the prime contractor for the specific
work, submitted to the government, and reviewed by
the Contracting Officer. The contractor's plan will be
job specific and will include work to be performed by
the subcontractors, and measures to be taken by the
contractor to control hazards associated with
materials, services, or equipment provided by
suppliers.

b. Regularly scheduled safety meetings shall be held at
least once a week for all supervisors on the project to
review past activities, to plan ahead for new or
changed operations, and establish safe working
procedures for anticipated hazards. An outline of each



meeting shall be submitted through the Construction
Engineer to the Contracting Officer.

(o) At least one safety meeting shall be conducted weekly
by field supervisors or foreman for all workers. An
outline report of the meeting giving date, time,
attendance, subjects discussed and who conducted it
shall be maintained and copies furnished to the
designated authority on request.

1.05 SUBMITTALS.

A. Accident Reporting: Serious accidents such as those resulting in:
treatment of an injury at a medical facility; response by emergency
medical personnel; or damage to property other than that of the
contractor will be reported to the contracting officer's
representative by telephone within twenty-four hours of the
occurrence. A copy of each accident report, which the Contractor
or subcontractors submit to their insurance carriers, shall be
forwarded through the Contracting Officer's Representative,
{Construction Engineer) to the Contracting Officer as soon as
possible, but in no event later than seven (7) calendar days after
the day the accident occurred.

B. Permits: When hazardous materials (as defined in Paragraph 1.03,
and 40 CFR 261) are disposed of, the contractor must submit
copies of permits and manifests from applicable, Federal, state, or
municipal authorities, and necessary certificates that the material
has been disposed of as per regulations.

Submit GSA Form 1755, Welding, Cutting and Burning Permit
when required. (See Paragraph 3.05.B)



C.

Scaffolding: All scaffolding that is erected on this job will be
erected in accordance with the requirements of 29 CFR 1926.451.
For scaffolding over two sections high, a scaffold erection plan will
be developed by the Contractor, certified by an engineer and
provided to the Contracting Officer (CO) prior to set up. Once in
place, the scaffold will be inspected prior to use, daily thereafter,
and documented by contractor's assigned safety officer. Scaffold
anchor points will also be inspected prior to use, daily thereafter,
and documented by contractor's assigned safety officer. Weekly
reports will be provided to the designated Contracting Officer's
Representative (COR) for inclusion in the contract record.

Plan of Action; A plan of action for handling hazardous materials,
except Lead, PCBs and asbestos (they are covered under separate
Specifications), must be submitted. The hazardous materials plan
of action shall contain the following:

Identification of possible hazards, problems, and proposed
control mechanisms.

B Description of how applicable safety and health regulations
and standards are to be met.

3. Protection of public or others not related to the operation.

4, Specialized training and experience of employees to be used
for the work.

L Type of protective equipment and work procedures to be
used.



6. Material Safety Data Sheets (MSDS) of and procedures for
using, disposing of, or storing the toxic/hazardous
materials(See 29 CFR 1910.1200 also).

7. Emergency procedures for accidental spills or exposures.
8. Interfacing and control of subcontractors, if applicable.
9. Identifications of any required analyses, test demonstrations,

and validation requirements.

10. Methods of certification for compliance.

PART 2 - PRODUCTS

2.01

2.02

MATERIALS AND EQUIPMENT: Special facilities, devices, equipment,
clothing, and similar items used by the Contractor in the execution of
work shall comply with the applicable regulations.

MATERIAL SAFETY DATA SHEETS (MSDS): MSDS shall be available for

all products used under this contract. The prime contractor is
responsible for meeting the hazard communication requirements, in
accordance with 29 CFR 1910.1200.



PART 3 - EXECUTION

3.01

3.02

3.03

3.04

CAUTIONARY PROCEDURES AT EXISTING VAULTS: Transformer vaults
may have floors which are PCB-contaminated. These vaults are generally
marked by blue signs, which identify the vault as PCB contaminated.
Consult the Building Manager to ascertain whether precautionary
procedures must be taken.

On rare occasions, vault doors in existing buildings may be equipped
with protective alarms and devices. Consult the Building Manager to
ascertain whether vault doors in areas under this contract are so

equipped.

HAZARDOQUS MATERIALS: The Contractor shall bring to the attention of
the Contracting Officer any material suspected of being hazardous which
he/she encounters during execution of the work. A determination will be
made by the Contracting Officer as to whether the Contractor shall
perform tests to determine if the material is hazardous. If the
Contracting Officer directs the Contractor to perform tests, and/or if the
material is found hazardous and additional protective measures are
needed, a contract change may be required, subject to applicable
provisions of this contract.

CONFINED SPACES: The Contractor shall bring to the attention of the
Contracting Officer any work he/she encounters which may involve entry
into a suspected confined space. A determination will be made by the
Contracting Officer, and if the area is deemed a permit required confined
space, additional protective measures will be needed.

CONSTRUCTION STOP WORK ORDERS: When the Contractor or
his/her subcontractors are notified by the Contracting Officer's
representative(s) of any noncompliance with the provisions of the
contract and the action(s) to be taken, the Contractor shall immediately,



3.05

if so directed, or within 48 hours after receipt of a notice of violation
correct the unsafe or unhealthy condition. If the Contractor fails to
comply promptly, all or any part of the work being performed may be
stopped by the Contracting Officer or his/her representative(s) with a
"Stop Work Order." In situations of imminent danger, the Contractor
must stop immediately. When, in the opinion of the Contracting Officer
or his/her representative(s), satisfactory corrective action has been taken
to correct the unsafe and unhealthy condition, a start order will be given
immediately. The Contractor shall not be allowed any extension of time
or compensation for damages by reason of, or in connection with, such
work stoppage.

PROTECTION:

The following are public protection requirements for ALL contracts:

A. Contractor Responsibility: The Contractor shall take all necessary
precautions to prevent injury to the public, building occupants, or
damage to property of others. For the purposes of this contract,
the public or building occupants shall include all persons not
employed by the Contractor or a subcontractor working under
his/her direction.

B. Welding, Cutting, and Burning: GSA specifically requires permits
for welding, cutting, and burning. These permits, GSA Form 1755,
Welding, Cutting and Burning, shall be obtained each day from the
GSA Buildings Manager, or the facility manager for a delegated
building, whenever welding, cutting or any open flame work is
performed.

1. Work areas shall be kept clear of combustibles within a
25-foot radius of any open flame work. Combustibles which



C.

cannot be removed shall be covered with flame-resistant
blankets.

2. Compressed gas cylinders shall be secured in a vertical
position at all times. Valve protection caps shall be in place
whenever cylinders are moved or stored.

3. Appropriate fire extinguishers shall be maintained at welding
and cutting operations.

4, A designated fire watch shall sign and return the permit.
The fire watch shall be on duty during operations and for a
sufficient time afterwards to ensure no possibility of fire
exists.

Storage: It is prohibited to store, position, or use equipment, tools,
materials, scraps, and trash in a manner likely to present a hazard
to the public or building occupants by its accidental shifting,
ignition, or other hazardous qualities. Storing of combustible or
flammable liquids shall be in accordance with the current edition
of the National Fire Protection Association Code for Flammable and
Combustible Materials (NFPA 30).

Obstructions: No corridor, aisle, stairway, door, or exit shall be
obstructed or used in such a manner as to encroach upon routes
of ingress or egress utilized by the public or building occupant, or
to present an unsafe or unhealthy condition to the public or
building occupant.




The following are public protection requirements for construction
contracts:

E. Protection of the Public and Federal Employees: Work shall not be
performed in any area occupied by the public or Federal employees
unless specifically permitted by the contract or the Contracting
Officer and unless adequate steps are taken for the protection of
the public or Federal employees.

F. Fences & Barricades: The work area shall be fenced, barricaded,
or otherwise blocked off from the public or building occupants to
prevent unauthorized entry into the work area.

G.  Alternate Precautions: When the nature of the work prevents
isolation of the work area and the public or building occupants
may be in or pass through, under or over the work area, alternate
precautions such as the posting of signs, the use of signal persons,
the erection of barricades or similar protection around particularly
hazardous operations shall be used as appropriate.

H.  Public Thoroughfare: When work is to be performed over a public
thoroughfare such as a sidewalk, lobby, or corridor, the
thoroughfare shall be closed, if possible, or other precautions
taken such as the installation of screens or barricades. When the
exposure to heavy falling objects exists, as during the erection of
building walls or during demolition, special protection of the type
detailed in 29 CFR 1910/1926 shall be provided.

L. Temporary Construction Barriers: Paragraphs 3.05 E through
3.05 G above specifies the erection of construction barriers in
specific situations. Temporary construction barriers, partitions
which cover a hole in a rated fire wall, or separate the construction
from public access and exit corridors shall be erected




floor-to-ceiling, wall-to-wall, and remain in place for the duration
of the contract. The minimum construction standards for these
temporary barriers shall be metal studs 16 inches on center,
anchored top and bottom, and covered with a minimum of one
layer of 1/2 inch gypsum wallboard.

Roof Work: During the performance of roofing work on low-pitch
roofs, employees will be protected as required by the Occupational
Safety and Health Administration (OSHA) standards contained in
29 CFR 1926.500, except that a safety monitoring system, as
defined in 29 CFR 1926.502(p)(7), is not an allowable option when
working within six feet from the roof edge. When working within
six feet of the roof edge, or motion-stopping safety systems, as
defined in 29 CFR 1926.502(p)(5}, will be used.

Removal of Fences and Barricades: Fences and barricades shall be

removed upon completion of the project, in accordance with local ordinance
and to the satisfaction of the Contracting Officer or his/her representative(s

VIIL.

PRICING: Contractor shall provide a cost brcakdown to show the material, labor and

miscellaneous costs of the proposal:

N g O Total
Instailed Type Description Unit Price Price
Generating 2-1/2” with
tube 0.150°wt_| 3 dutchman
5 plug
Waterwall 3-1/4” with
L tube 0.150" wt | |3 dutchman
5 plug
Circulator | 4” with 0.135 5 dutchman

tube WT




J plug

Hydrocon
3000 or
2. Boiler Refractory Government 8 pallets
approved
equivalent
#10 GA
Carbon steel
Erie City
3. Boiler Inner Casing | Pressurized 300 Fi?
type (or most
current
equivalent)
3‘!
Thermofiber
4. Boiler Insulation = 2500 f*
Government
approved
insulation
5. Boiler Outer Casing 200
6. Incidental Repairs -
Labor
a. Welder 350 hours
b.  Welder apprentice 300 hours
c. Boiler maker 300 hours
d.  Refractory worker 200 hours
e.  Steam fitter 400 hours
f. St_cam fitter 200 hours
apprentice
| 2. Insulator 100 hours
h.  General Laborer 200 hours

i.  Boiler inspector

8 inspections

7. Repair Mobilizations

a, Inspections/Diagnosis/Re
commendations

7 instances

b. Buckstay Padweld
Repairs

6 instances

c. Busckstay Dutchman
Repairs

6 instances




8. Scaffolding crews
a. 15" height 2 instances
b. 25" height 2 instances
c 35" height 2 instances
d 45" height 2 instances
9, Boiler Gaskets
Flexible 4 X6 x V"
Boilers | thru 6 Graphite sheet % 8 sheets
Virgin PTFE
10. Economizer Tubes
a. U-bends SA-192 2”x0.15"WT 15 cach
b.  Straight tubc SA-192 2 x0.15"WT 100 ft
11. Pipe
18" 50 linear fi
a. Steam headers Schedule 80 207 50 linear fi
24” 50 lincar ft
b. Continuous/bottom Schedule 80 4 20 l!ncar fi
blowdown 6" 20 linear ft
4" 20 linear ft
o . ST 6" 20 lincar fi
c. reated water pipe chedule = 20 limcar A
10" 20 linear fi
4 20 linear ft
: . 6" 20 linear ft
: d wat Schedule 80
d.  Feed water pipe chedule T 30 Tinear it
10” 20 linear ft
12. Pipe insulation
i 850 degree & .
a.  High pressure steam Fiberglass ! 50 lincar fi
b. Condensate 85.0 degree an 50 linear fi
Fiberglass
c.  Citylcold water B30/depree P 50 lincar fi
Fiberglass

Subtotal

Grand Total




VIll. STATEMENT OF EVALUATION FACTORS

The Government will make award to the responsible Offeror whose proposal conforms to the
solicitation and is most advantageous by offering the lowest price technically acceptable. Ali
evaluation factors are of equal weight and will be evaluated on an “acceptable” and
“unacceptable” basis. The lowest price proposal receiving an “acceptable” for all evaluation
factors will receive the award.

Technical Evaluation Factor

(1)  Past Performance
(2) Experience and Qualifications of Key Personnel
(3)  Quality Control

EVALUATION FACTOR 1: PAST PERFORMANCE

This factor considers the quality of the offeror's past performance on similar projects,
including (but not limited to) quality of service, timeliness of performance and technical
success. The Offeror shall describe three (3) projects, similar in size and complexity to the
effort contemplated in SOW. At least two of the three examples shall have been completed
within the last five years, and all examples must have been completed in the last ten years.
At a minimum, the offeror shall provide the following information:

Project/Contract Name:--——----

Project Description;-———-—-

Dollar Amount of Contract:
Project Duration, including the original estimated completion date and the actual completion
date:——

Point of Contact and Telephone Number:-------

Projects should include a brief summary description of the work performed and results
achieved: types of facilities or equipment repaired or maintained; services performed in each
contract; and names and telephone numbers of a minimum of three (3) references.

The Government will contact references of the similar projects to solicit assessments as to
the quality of the services that were provided.

The proposals shall be evaluated based upon the offeror's submission and the information
provided by the references. In addition, the Government may consider any other source of
past performance information.



EVALUATION FACTOR 2: EXPERIENCE AND QUALIFICATIONS OF KEY PERSONNEL
This factor evaluates the guality of the Offeror's proposed employees, taking into
consideration the relevant experience, training, and past performance. Offerors shall submit
resumes for the following:

(1) Project Manager

(2) Site Supervisor

(3) Boiler makers

{4) Steam fitters

(5) Welders
Such individuals excluding project manager and site supervisor, must have at least 5 (five)
years experience in performing work of the nature specified in this solicitation. The project
manager and site supervisor must have at least 10 (ten) and 7 (seven) years experience
respectively. Ali Individuals must have attended formal apprenticeship programs from any
state-approved, Union or Intermational Association.

Offerors must provide resumes detailing the training and relevant experience for the five
referenced individuals. Resumes must include a professional reference with relevant
experience for each key personnel listed. The experience, specialized training/qualifications
and references, will form the basis of the Government’s evaluation.

General Comments:Offerors must also affirmatively represent that the proposed key
personnel are available to begin work on the contract start date.

EVALUATION FACTOR 3: QUALITY CONTROL

This factor considers the offeror's methodology to assure the quality requirements of the
contract are provided as specified.

An Offerar’'s Quality Control Plan shall address:

(1) Offeror’s proposed quality control inspection system;

(2) The staffing resources that will perform and review the inspections;

(3) Offeror's methods for identifying and preventing defects in the quality of service;

(4) Offeror's plans to respond to, investigate, and provide all required repair services that
are required,;

(5) A comprehensive list of any sub-contractors that will be providing the services
specified in SOW as well as a list of the associated lead times for all services
provided and materials needed;

(6) A plan for keeping and maintaining records of all repairs and inspections performed
annually.

Offerors will be evaluated on the completeness, thoroughness and adequacy of their Quality

Control Plan.
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General Decision Number: DC190002 02/08/2019 DC2

Superseded General Decision Number: DC20180002

State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family

homes or apartments up to and including 4 stories).

Note: Under Executive Order (EQ) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded {and any solicitation was issued) on or after January
1, 2015, If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour {or the applicable wage
rate listed on this wage determination, if it is higher) for

all hours spent perfarming on the contract in calendar year
2019, If this contract is covered by the EO and a

classification considered necessary for performance of work on

the contract does not appear on this wage determination, the



contractor must pay waorkers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(i) {or the EO minimum wage rate,if it is

higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to

the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act

itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1{(a){2)-{60). Additional information on contractor

requirements and worker protections under the EO is available

at www.dol.gov/whd/govcontracts.

Modification Number Publication Date

0 01/04/2019
1 01/11/2019
2 02/08/2019

ASBE0Q024-007 10/01/2017
Rates Fringes

ASBESTOS WORKER/HEAT & FROST

INSULATOR............ _



Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of

mechanical systems

ASBE0024-008 10/01/2017
Rates Fringes

ASBESTOS WORKER: HAZARDQUS

MATERIAL HANDLER............. _

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from

mechanical systems

ASBE0024-014 10/01/2017

Rates Fringes

F.RESTowER.................._



Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke
of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab
edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor

components, sealing of penetrating items and blank openings.

BRDC0001-002 04/29/2018

Rates Fringes

BRICKLAYER..revvorr _

CARP0197-011 05/01/2018

Rates Fringes

CARPENTER, Includes Drywall

Hanging, Form Work, and Soft

Floor Laying-Carpet

CARP0219-001 05/01/2018



Rates Fringes

MILLUWRIGHT. .. _

CARP0441-001 05/01/2018

Rates Fringes

ELEC0026-016 11/05/2018
Rates Fringes

ELECTRICIAN, Includes

Installation of

HVAC/Temperature Controls...._

ELEC0026-017 09/03/2018

Rates Fringes

ELECTRICAL INSTALLER (Sound

& Communication Systems).....,._



SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and remaoval of teledata
facilities (voice, data and video} including outside piant,
telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN {Local area

networks) and ISDN (Integrated systems digital network}.

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics

and computer controller manufacturing systems, The
installation of conduit and/ar raceways shall be installed
by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. All HYAC

control work.

ELEV0010-001 01/01/2019

Rates Fringes



ELEVATOR MECHANIC

a. PAID HOLIDAYS: New Year's Day, Mémorial Day, independence
Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas

Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate
for 5 years ar more of service; 6% of basic hourly rate for

6 months to 5 years of service as vacation pay credit.

IRON0005-011 06/01/2017

Rates Fringes

IRONWORKER

LABOC011-009 06/01/2018

Rates Fringes

LABORER: Skilled............. _

FOOTNOTE: Potmen, power tool operator, small machine



operator, signalmen, laser beam operator, waterproofer,
open caisson, test pit, underpinning, pier hole and

ditches, laggers and all work associated with lagging that

is not expressly stated, strippers, operator of hand
derricks, vibrator aperatars, pipe layers, or tile layers,
operatars of jackhammers, paving breakers, spaders or any
machine that does the same general type of work, carpenter
tenders, scaffold builders, operators of towmasters,
scootcretes, buggymobiles and other machines of similar
character, operators of tampers and rammers and other
machines that do the same general type of work, whether
powered by air, electric or gasoline, builders of trestle
scaffolds over one tier high and sand blasters, power and
chain saw operators used in clearing, installers of well
points, wagon drill operators, acetylene burners and

licensed powdermen, stake jumper,demolition.

MARB0002-004 04/29/2018

Rates Fringes

MARBLE/STONE MASON........ _

INCLUDING pointing, caulking and cleaning of All types of



masonry, brick, stone and cement EXCEPT pointing, caulking,
cleaning of existing masonry, brick, stone and cement

(restoration work}

MARB0003-006 04/29/2018

Rates Fringes

TERRAZZO WORKER/SETTER......... _

MARBO0003-007 04/29/2018

Rates Fringes

TERRAZZO FINISHER.............. _

MARB0003-008 04/29/2018

Rates Fringes

TILE SETTER

MARB0003-009 04/29/2018



Rates Fringes

|

PAINOO51-014 06/01/2018

Rates Fringes

GLAZIER

Glazing Contract-

million and under........

Glazing Contracts ove

million

PAIN0051-015 06/01/2018
Rates Fringes

PAINTER

Brush, Roller, Spray and

Drywall Finisher........... _

PLAS0891-005 07/01/2018

Rates Fringes



PLASTERER.....ooooosemsemnnens _

* PLAS0891-006 02/01/2019

Rates Fringes

CEMENT MASON/CONCRETE FINISHER.._

PLAS0891-007 08/01/2016

Rates Fringes

FIREPROOFER
Handler.....ccccceeceine
Mixer/Pump

SPrayer....cceicren

Spraying of all Fireproofing materials. Hand application of
Fireproofing materials. This includes wet or dry, hard or
soft. Intumescent fireproofing and refraction work,
including, but not limited ta, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever
fireproofing is required. Plus any installation of thermal

and acoustical insulation. All that encompasses setting up



for Fireproofing, and taken down. Removal of fireproofing
materials and protection. Mixing of all materials either by

hand or machine following manufactures standards.

PLUMO005-010 08/01/2018

Rates Fringes

PLUMBER..eveeervvoe _

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the

Fourth of July,

PLUMOD602-008 08/01/2018
Rates Fringes

PIPEFITTER, Includes HVAC

Pipe Instaliation.......... _

8. PAID HOLIDAYS: New Year's Day, Martin Luther King's



Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after

Thanksgiving and Christmas Day.

ROOF0030-016 07/01/2018

Rates Fringes

ROOFER....c o

SFDC0669-002 04/01/2018

Rates Fringes

SPRINKLER FITTER (Fire

Sprinklers).......ccocceeveeee _

SHEE0100-015 07/01/2018

Rates Fringes

SHEET METAL WORKER (Including



a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,

Veterans Day, Thanksgiving Day and Christmas Day

SUDC2008-003 05/19/2009

Rates Fringes

LABORER: Common or General..._

LABORER: Mason Tender -

Cement/Concrete.............. _

LABORER: Mason Tender for
pointing, caulking, cleaning
of existing masonry, brick,
stone and cement structures
{restoration waork); excludes
pointing, caulking and
cleaning of new or

replacement masonry, brick,

stone and cement.............-

POINTER, CAULKER, CLEANER,



Includes pointing, caulking,
cleaning of existing masonry,
brick, stone and cement
structures (restoration
work); excludes pointing,
caulking, cleaning of new or
replacement

masonry, brick, stone or

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Nate: Executive Order (EQ) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued)} on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their

own iliness, injury or ather health-related needs, including



preventive care; to assist a family member (or person who is

like family to the employee) wha is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member {or person who is

like family to the employee} who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scape of the classifications listed may be added after
award anly as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii}).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),

a survey rate (weighted average rate) or a union average rate



{(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Lacal 0198. The next number,
005 in the example, is an internal number used in pracessing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate

changes in the collective bargaining agreement {CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that



no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union

average rate. OH indicates the state. The next number, 0010 in



the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests



for summaries of surveys, should be with the Wage and Hour
Regional Office far the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.5. Department of Labor

200 Constitution Avenue, N.W.

Washington, BC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party {those affected by the action) can request
review and recansideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labar

200 Constitution Avenue, N.W.



Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



GSA Payment Search FOR U.S. GOVERNMENT USE ONLY Page 1 of 1
Pegasys Payment Search
SEARCH PAYMENT A LOGOFF ANISHRAJTHANKARAJCHE
Search Payment
Search For |EN47PMO519F0029 ] In [ACT v
Flscal Year ICUITB'“ FY VJ Fund [ALL V!
| search | | SaveasExcer |
6 Payments Found.
Invoice Pay Interest | Trace/lA |Estimated | Actual Pymt. Credits
PegDocNum | Amount |(Discount)| Number | Date | Date |Type| U] VendorName |, o ocks|  ACT/Title
18048.2709R SIGNATURE  lgp og
abaaaeireo007e 51816000 50.00[03823600 (0412872020 0412872020lEFT  [152 EEQOVATIONS o0 [EN47PMOStoRC
R
18048 2707 SIGNATURE (¢4 gp
V730300915000173| $1:31200]  50.00/03244237 03/26/2020(03/26/2020|EFT [192 ﬁggmm o |ena7Pmosterc
F00%e 2708 s17.68200  $0.00|03244238{03728/2020]03726/2020(EFT |152 [RENOVATIONSISP®  |enazPmostorc
V720200316000171 517 - it $0.00
SIGNATUR
18048 2708 $0.00
S 0104/522:340.00]  $0.00|0248854201/22/2020 01/2272020[EFT |152 EfQNQVAnQN§ 00 [ENa7PMosIsFC
A0SR Zros s3365200|  $000|01050155(01/08/2020(01/0872020[EFT [182 RENN(I)\VA‘:ONS $000  |ensopmosiarc
V720200102000077 %% e $0.00
18040.2704 $2523800(  $000|0037272012/02/2018 12/03/2018 |[EFT |12 5{5&3{3\_1’@5 8000 lena7PMOS19FC
V720181122000107| 525 i $0 00
Page
1
Total Amount: $118,384.00
6 Paymenis Found.
Privacy an rity Poli
Copyright ® 2020, General Services Administration. V1 1
7/1/2020

https://finance.ocfo.gsa.gov/PaymentSearch/Start.aspx
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GSA Payment Search FOR U.S. GOVERNMENT USE ONLY Page 1 of 1
Pegasys Payment Search
SEARCH PAYMENT LOGOFF ANISHRAJTHANKARAJCHE
Search Payment
Search For |{EN47PM0519F0029 f In |ACT v/
Fiscal Year |FY 2019 v|  Fund [ALL v|
| seamcn || saveasexcer |
3 Payments Found.
Invoice Pay Interest | Trace/IA |Estimated| Actual |Pymt Cradita
PegDocNum Amaunt |(Discount)] Number Date Data Type F"'MI Vendor Name Holdbacks ACT/Title
SIGNATURE
P79 150095000226 (528.780.00(  $0.00/02965130|09/20/201909/20/2018|EFT [192 [RENOVATIONS S0 [ene7PmosisFo
LLC ;
SIGNATURE
P720130604000185 |53167800]  $0.0001321848(06/1212015|06/12/2018[EFT (192 (RENOVATIONS|SO % |Ena7PMOSISFO
LLC
,;';;‘gf:o‘ggggggfggg $7.99500)  50.00/00380482(06/04/2019|06/04/2019(EFT |182 nsngvmgns,:g gg EN47PMO519F0
LLC
Page
1
Total Amount: $128,453.00
3 Payments Found.
p 2
Copyright © 2020, General Sarvices Administration. V1 1
https://finance.ocfo.gsa.gov/PaymentSearch/Start.aspx 7/1/2020






AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | GONTRACTID CODE el I i

T 3
2 AMENDMENT/MODIFICATION NUMBER 3 EFFECTIVE DATE 4 REQUISITIONPURCHASE REQUISITION NUMBER [5 PRQJECT NUMBER (If appicatre)
PS0002 04202020 EQWPSA-19-0002 RDC04110
6 ISSUEDBY CODE WPH1AA 7. ADMINISTERED BY {I/ other than ltem 6) CODE [ WPSA
GSA, PBS R11 Office of Acquisition

Heating, Operations & Transmission Division (WPSA)
Construction Services Center 1 (CSD Cir 1) 325 13th Street SW

1800 F Street, NW, 4th Floor Washington, DC 20407 USA
Washington, DC 20405 USA

8 NAME AND ADDRESS OF CONTRACTOR (NMumber. street, counly. State and ZIF Code} {X) | 9A. AMENDMENT OF SOLICITATION NUMBER
SIGNATURE RENOVATIONS LLC

1779 OLIVE ST D 98. DATED (SEEITEM 11}

CAPITOL HEIGHTS, MD 20743

DUNS: 153514331
Cage Code: 5L6K4

10A. MODIFICATION OF CONTRACT/IORDER NUMBER
47PM051800013/47PM0519F0029

108. DATED {SEE ITEM 13)
CODE {FACILITY CODE 4/3/2019

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D The above numbered solichation s amended as sei forth In tem 14. The hour and dale speciied for receipt of Offers D is extended EI is not extendad

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the soliciation or as amended by aae of the fofiowing methods

(a) By completing items 8 &nd 15, and returning coples of the amendment, (b} By acknowledging receipt of this amendmen! on each copy of the offer submitted

or () By separale letter or elecironic communication which includes a referencs to the solicilation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TQ BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER H

by virlue of this amendment you desirs 1o change an cffer already submitted. such change may be made by letter or electronic communication, provided each leties or electronic
cornmunication makes referencs (o the solicitation and this amendmenl, and is received prior 1o the opening hour and date specified,

12. ACCOUNTING AND APPROPRIATION DATA (If required)
Modification Obligation Amount: $0.00

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS {SSUED PURSUANT TO. (Spectly authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE (N THE CONTRACT ORDER
NUMBER IN ITEM 10A

CHECK ONE

1

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such as changes in paying office,
l:] appropriation data, efe.) SET FORTH IN STEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 103{b)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 7O AUTHORITY OF
FAR 52.243-4 Changes

D D. OTHER (Specify typa of modification and authority)

E. IMPORTANT: Contractor [:] is not is required 1o sign this document and retum 1 copies ta the issuing office

14. DESCRIFTICN OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitation/contract subject matter where feasidie.)

Task Order 47PM0519F0029 HOTD Boiler repairs is hereby modified (PS0002) to extend the period of performance from
03/30/2020 to 01/20/2021 at no additional cost to the government. All other terms and conditions remain unchanged. Should
you have any questions about this modification please contact the COR (anishraj thankarajchelvam@gsa.gov)

Except as provided herein, all terms and conditions of the document referenced in Hem BA or 10A, a8 herstofore changed, remains unchanged aad in fult force and effact

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michele Appello, Contracting Officer

158 CONTRACTORIOFFEROR 15C DATE SIGNED [168 UNITED STATES OF AMERICA 16C. DATE SIGNED

04/20/220220

(Signature of person authorzed to sign)
FPravious edition uriusable

(Signature of Contracting Officar)

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53 243




Page 2

S1°30 List of Accounting Strings

f.ceounting Striig Amount Obligated
EN-47PM0519F0028.2019,192X. 11 P11B0001. PG54 PG413.K01 RDC04110.0C00012Z.539.. ...... $407,995.00

47PM05180D0013/47PM0S519F0029/PS0002



PAGE OF
3 3
ITEM NO. SUPPLIES OR SERVICES QUANTITY | it | unit pRICE AMOUNT
ORDERED :
(a) {b) (d) {e) ]
{c)
0001 GENERAL BOILER REPAIRS-FY19

Period of Performance Extension o contract 47PM0519F 0029
This medification is being execuled to extend the period of
perfarmance without any additional cost. It is anticipated

that this modification will allow the contractor to service,
repair, tesl and to complete the cverall project

requirements. The new contracl completion date shall be
January 20, 2021. All other terms and condition shall remain
the same as the original contracl. Project Manager: Anishraj
Tharkarajchelvam 202-997-3852

Anishraj thankarajchelvam@gsa.gov

EN-47PM0519F0029 2019.192X.11 P{1B0001 PG54 PG413.KO1,

RDC04110 DCOGD1ZZ.539 ...

PoP: 04/16/2019 - 01/20/2021

GENERAL SERVICES ADMINISTRATION

47PM0518D0013/47PM0519F 0029/PS0002








